
Description MQ13-502 Lake Superior Shoreline Restoration

Bid Summary

(1) Smith Construction Inc. $4,312,877.60 Displayed

(2) Payne and Dolan $6,248,763.95 Displayed

(3) A. Lindberg & Sons $6,291,840.70 Displayed

(4) Bacco Construction Company $6,345,692.20 Displayed

Bid Analysis

Compare to Smith Construction Inc.

Line Number Item ID Description Unit Price Quantity Unit Extension Deviation

Section: 1 - Schedule of Items

Item %

0001 1 Mobilization

Smith Construction Inc. $410,000.000 1.000 LS $410,000.00

+40.695% Payne and Dolan $576,850.000 1.000 LS $576,850.00 +$166,850.00

-31.220% A. Lindberg & Sons $282,000.000 1.000 LS $282,000.00 -$128,000.00

+20.927% Bacco Construction Company $495,800.000 1.000 LS $495,800.00 +$85,800.00
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Line Number Item ID Description Unit Price Quantity Unit Extension Deviation

0002 2 Demolition – Existing Bike Path

Smith Construction Inc. $5.000 2,875.000 LF $14,375.00

-30.000% Payne and Dolan $3.500 2,875.000 LF $10,062.50 -$4,312.50

-15.000% A. Lindberg & Sons $4.250 2,875.000 LF $12,218.75 -$2,156.25

-44.000% Bacco Construction Company $2.800 2,875.000 LF $8,050.00 -$6,325.00

0003 3 Demolition – Existing Roadway

Smith Construction Inc. $13.000 3,280.000 LF $42,640.00

-36.538% Payne and Dolan $8.250 3,280.000 LF $27,060.00 -$15,580.00

-13.462% A. Lindberg & Sons $11.250 3,280.000 LF $36,900.00 -$5,740.00

-42.308% Bacco Construction Company $7.500 3,280.000 LF $24,600.00 -$18,040.00

0004 5 Upland Excavation – Unsuitable Material (Non-Contaminated)

Smith Construction Inc. $13.000 1,724.000 CY $22,412.00

+76.923% Payne and Dolan $23.000 1,724.000 CY $39,652.00 +$17,240.00

-7.692% A. Lindberg & Sons $12.000 1,724.000 CY $20,688.00 -$1,724.00

+58.462% Bacco Construction Company $20.600 1,724.000 CY $35,514.40 +$13,102.40

0005 6 Upland Excavation – Unsuitable Material (Contaminated)

Smith Construction Inc. $8.000 912.000 CY $7,296.00

+1,400.000% Payne and Dolan $120.000 912.000 CY $109,440.00 +$102,144.00

+2,025.000% A. Lindberg & Sons $170.000 912.000 CY $155,040.00 +$147,744.00

+1,600.000% Bacco Construction Company $136.000 912.000 CY $124,032.00 +$116,736.00

0006 7 Removal of 73' existing 42" x 68" storm sewer

Smith Construction Inc. $10,000.000 1.000 LS $10,000.00

-75.000% Payne and Dolan $2,500.000 1.000 LS $2,500.00 -$7,500.00

+60.000% A. Lindberg & Sons $16,000.000 1.000 LS $16,000.00 +$6,000.00

-39.500% Bacco Construction Company $6,050.000 1.000 LS $6,050.00 -$3,950.00

0007 8 Removal of Existing Abandoned Sanitary Force Main

Smith Construction Inc. $2.000 970.000 LF $1,940.00

+800.000% Payne and Dolan $18.000 970.000 LF $17,460.00 +$15,520.00

+75.000% A. Lindberg & Sons $3.500 970.000 LF $3,395.00 +$1,455.00

+545.000% Bacco Construction Company $12.900 970.000 LF $12,513.00 +$10,573.00
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Line Number Item ID Description Unit Price Quantity Unit Extension Deviation

0008 9 Construction Fencing

Smith Construction Inc. $4.000 10,233.000 LF $40,932.00

Payne and Dolan $4.000 10,233.000 LF $40,932.00 $0.00

-18.750% A. Lindberg & Sons $3.250 10,233.000 LF $33,257.25 -$7,674.75

-32.500% Bacco Construction Company $2.700 10,233.000 LF $27,629.10 -$13,302.90

0009 10 Silt Fence

Smith Construction Inc. $2.600 2,192.000 LF $5,699.20

-7.692% Payne and Dolan $2.400 2,192.000 LF $5,260.80 -$438.40

+15.385% A. Lindberg & Sons $3.000 2,192.000 LF $6,576.00 +$876.80

-7.692% Bacco Construction Company $2.400 2,192.000 LF $5,260.80 -$438.40

0010 11 Inlet Protection

Smith Construction Inc. $110.000 2.000 EA $220.00

-9.091% Payne and Dolan $100.000 2.000 EA $200.00 -$20.00

+27.273% A. Lindberg & Sons $140.000 2.000 EA $280.00 +$60.00

-9.091% Bacco Construction Company $100.000 2.000 EA $200.00 -$20.00

0011 12 Erosion Blanket

Smith Construction Inc. $3.000 49,442.000 SY $148,326.00

-10.000% Payne and Dolan $2.700 49,442.000 SY $133,493.40 -$14,832.60

-16.667% A. Lindberg & Sons $2.500 49,442.000 SY $123,605.00 -$24,721.00

-10.000% Bacco Construction Company $2.700 49,442.000 SY $133,493.40 -$14,832.60

0012 13 Gravel Access Approach

Smith Construction Inc. $1,000.000 4.000 EA $4,000.00

Payne and Dolan $1,000.000 4.000 EA $4,000.00 $0.00

-20.000% A. Lindberg & Sons $800.000 4.000 EA $3,200.00 -$800.00

+35.000% Bacco Construction Company $1,350.000 4.000 EA $5,400.00 +$1,400.00

0013 14 Dust Control

Smith Construction Inc. $1,000.000 1.000 LS $1,000.00

+1,400.000% Payne and Dolan $15,000.000 1.000 LS $15,000.00 +$14,000.00

+9,400.000% A. Lindberg & Sons $95,000.000 1.000 LS $95,000.00 +$94,000.00

+2,430.000% Bacco Construction Company $25,300.000 1.000 LS $25,300.00 +$24,300.00
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0014 15 Upland Excavation (Suitable Material)

Smith Construction Inc. $10.000 9,122.000 CY $91,220.00

+50.000% Payne and Dolan $15.000 9,122.000 CY $136,830.00 +$45,610.00

-37.500% A. Lindberg & Sons $6.250 9,122.000 CY $57,012.50 -$34,207.50

-46.500% Bacco Construction Company $5.350 9,122.000 CY $48,802.70 -$42,417.30

0015 16 Clean Fill (On-site soil)

Smith Construction Inc. $8.000 12,345.000 CY $98,760.00

-93.750% Payne and Dolan $0.500 12,345.000 CY $6,172.50 -$92,587.50

-50.000% A. Lindberg & Sons $4.000 12,345.000 CY $49,380.00 -$49,380.00

-69.375% Bacco Construction Company $2.450 12,345.000 CY $30,245.25 -$68,514.75

0016 17 Imported Fill (In excess of available on-site soil)

Smith Construction Inc. $12.000 4,135.000 CY $49,620.00

+66.667% Payne and Dolan $20.000 4,135.000 CY $82,700.00 +$33,080.00

+16.667% A. Lindberg & Sons $14.000 4,135.000 CY $57,890.00 +$8,270.00

+45.000% Bacco Construction Company $17.400 4,135.000 CY $71,949.00 +$22,329.00

0017 18 Fine Grading

Smith Construction Inc. $3,200.000 10.190 ACRE $32,608.00

-10.781% Payne and Dolan $2,855.000 10.190 ACRE $29,092.45 -$3,515.55

+79.688% A. Lindberg & Sons $5,750.000 10.190 ACRE $58,592.50 +$25,984.50

-10.781% Bacco Construction Company $2,855.000 10.190 ACRE $29,092.45 -$3,515.55

0018 19 Upland Sand for Dune (6" depth)

Smith Construction Inc. $25.000 1,198.000 CY $29,950.00

+100.000% Payne and Dolan $50.000 1,198.000 CY $59,900.00 +$29,950.00

+128.000% A. Lindberg & Sons $57.000 1,198.000 CY $68,286.00 +$38,336.00

+118.800% Bacco Construction Company $54.700 1,198.000 CY $65,530.60 +$35,580.60

0019 20 Upland Sand for Side Slopes (avg. 3" depth)

Smith Construction Inc. $25.000 2,435.000 CY $60,875.00

+100.000% Payne and Dolan $50.000 2,435.000 CY $121,750.00 +$60,875.00

+128.000% A. Lindberg & Sons $57.000 2,435.000 CY $138,795.00 +$77,920.00

+118.800% Bacco Construction Company $54.700 2,435.000 CY $133,194.50 +$72,319.50
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0020 21 Topsoil for Side Slopes (avg. 3" depth)

Smith Construction Inc. $42.000 2,435.000 CY $102,270.00

+11.905% Payne and Dolan $47.000 2,435.000 CY $114,445.00 +$12,175.00

+19.048% A. Lindberg & Sons $50.000 2,435.000 CY $121,750.00 +$19,480.00

+66.429% Bacco Construction Company $69.900 2,435.000 CY $170,206.50 +$67,936.50

0021 22 Topsoil for Fill Area Restoration (4” depth)

Smith Construction Inc. $42.000 762.000 CY $32,004.00

-26.190% Payne and Dolan $31.000 762.000 CY $23,622.00 -$8,382.00

+19.048% A. Lindberg & Sons $50.000 762.000 CY $38,100.00 +$6,096.00

+57.619% Bacco Construction Company $66.200 762.000 CY $50,444.40 +$18,440.40

0022 23 Topsoil for Swales (6" depth)

Smith Construction Inc. $42.000 1,730.000 CY $72,660.00

-4.762% Payne and Dolan $40.000 1,730.000 CY $69,200.00 -$3,460.00

+19.048% A. Lindberg & Sons $50.000 1,730.000 CY $86,500.00 +$13,840.00

+49.048% Bacco Construction Company $62.600 1,730.000 CY $108,298.00 +$35,638.00

0023 24 Soil Mix for Backwater Wetland Areas (6" depth)

Smith Construction Inc. $45.000 177.000 CY $7,965.00

+44.444% Payne and Dolan $65.000 177.000 CY $11,505.00 +$3,540.00

+11.111% A. Lindberg & Sons $50.000 177.000 CY $8,850.00 +$885.00

+131.111% Bacco Construction Company $104.000 177.000 CY $18,408.00 +$10,443.00

0024 25 Shade Trees - 3" Cal.

Smith Construction Inc. $800.000 66.000 EA $52,800.00

-8.125% Payne and Dolan $735.000 66.000 EA $48,510.00 -$4,290.00

-16.250% A. Lindberg & Sons $670.000 66.000 EA $44,220.00 -$8,580.00

-8.125% Bacco Construction Company $735.000 66.000 EA $48,510.00 -$4,290.00

0025 26 Evergreen Trees - 6' Ht.

Smith Construction Inc. $650.000 27.000 EA $17,550.00

-9.231% Payne and Dolan $590.000 27.000 EA $15,930.00 -$1,620.00

-18.462% A. Lindberg & Sons $530.000 27.000 EA $14,310.00 -$3,240.00

-9.231% Bacco Construction Company $590.000 27.000 EA $15,930.00 -$1,620.00
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0026 27 Tree Guard

Smith Construction Inc. $13.750 66.000 EA $907.50

-9.091% Payne and Dolan $12.500 66.000 EA $825.00 -$82.50

-27.273% A. Lindberg & Sons $10.000 66.000 EA $660.00 -$247.50

-9.091% Bacco Construction Company $12.500 66.000 EA $825.00 -$82.50

0027 28 Tree Staking

Smith Construction Inc. $49.000 93.000 EA $4,557.00

-8.163% Payne and Dolan $45.000 93.000 EA $4,185.00 -$372.00

-18.367% A. Lindberg & Sons $40.000 93.000 EA $3,720.00 -$837.00

-8.163% Bacco Construction Company $45.000 93.000 EA $4,185.00 -$372.00

0028 29 Shrubs - 5 Gal.

Smith Construction Inc. $67.000 192.000 EA $12,864.00

-8.582% Payne and Dolan $61.250 192.000 EA $11,760.00 -$1,104.00

-10.448% A. Lindberg & Sons $60.000 192.000 EA $11,520.00 -$1,344.00

-8.582% Bacco Construction Company $61.250 192.000 EA $11,760.00 -$1,104.00

0029 30 Shrubs - 3 Gal.

Smith Construction Inc. $56.000 343.000 EA $19,208.00

-7.589% Payne and Dolan $51.750 343.000 EA $17,750.25 -$1,457.75

-10.714% A. Lindberg & Sons $50.000 343.000 EA $17,150.00 -$2,058.00

-7.589% Bacco Construction Company $51.750 343.000 EA $17,750.25 -$1,457.75

0030 31 Shrubs - 1 Gal.

Smith Construction Inc. $35.000 75.000 EA $2,625.00

-7.571% Payne and Dolan $32.350 75.000 EA $2,426.25 -$198.75

-14.286% A. Lindberg & Sons $30.000 75.000 EA $2,250.00 -$375.00

-7.571% Bacco Construction Company $32.350 75.000 EA $2,426.25 -$198.75

0031 32 Perennials - Plugs

Smith Construction Inc. $3.000 6,710.000 EA $20,130.00

-8.333% Payne and Dolan $2.750 6,710.000 EA $18,452.50 -$1,677.50

-16.667% A. Lindberg & Sons $2.500 6,710.000 EA $16,775.00 -$3,355.00

-8.333% Bacco Construction Company $2.750 6,710.000 EA $18,452.50 -$1,677.50
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0032 33 Emergent Plants - Plugs (4,543 SF @ 24" O.C.)

Smith Construction Inc. $2.700 1,248.000 EA $3,369.60

-9.259% Payne and Dolan $2.450 1,248.000 EA $3,057.60 -$312.00

-7.407% A. Lindberg & Sons $2.500 1,248.000 EA $3,120.00 -$249.60

-9.259% Bacco Construction Company $2.450 1,248.000 EA $3,057.60 -$312.00

0033 34 Dune Grass - Stolons (93,446 SF @ 24" O.C.)

Smith Construction Inc. $1.400 25,542.000 EA $35,758.80

-7.143% Payne and Dolan $1.300 25,542.000 EA $33,204.60 -$2,554.20

-28.571% A. Lindberg & Sons $1.000 25,542.000 EA $25,542.00 -$10,216.80

-7.143% Bacco Construction Company $1.300 25,542.000 EA $33,204.60 -$2,554.20

0034 35 Dune Seed Mix and Great Lakes Barrens Seed Mix A

Smith Construction Inc. $2,222.000 4.750 ACRE $10,554.50

-8.866% Payne and Dolan $2,025.000 4.750 ACRE $9,618.75 -$935.75

-17.192% A. Lindberg & Sons $1,840.000 4.750 ACRE $8,740.00 -$1,814.50

-8.866% Bacco Construction Company $2,025.000 4.750 ACRE $9,618.75 -$935.75

0035 36 Great Lakes Barrens Seed Mix B

Smith Construction Inc. $2,200.000 4.970 ACRE $10,934.00

-9.773% Payne and Dolan $1,985.000 4.970 ACRE $9,865.45 -$1,068.55

-18.182% A. Lindberg & Sons $1,800.000 4.970 ACRE $8,946.00 -$1,988.00

-9.773% Bacco Construction Company $1,985.000 4.970 ACRE $9,865.45 -$1,068.55

0036 37 Great Lakes Barrens Seed Mix C

Smith Construction Inc. $2,500.000 1.620 ACRE $4,050.00

-10.200% Payne and Dolan $2,245.000 1.620 ACRE $3,636.90 -$413.10

-18.400% A. Lindberg & Sons $2,040.000 1.620 ACRE $3,304.80 -$745.20

-10.200% Bacco Construction Company $2,245.000 1.620 ACRE $3,636.90 -$413.10

0037 38 Great Lakes Marsh Seed Mix

Smith Construction Inc. $2,700.000 0.630 ACRE $1,701.00

-9.259% Payne and Dolan $2,450.000 0.630 ACRE $1,543.50 -$157.50

-17.407% A. Lindberg & Sons $2,230.000 0.630 ACRE $1,404.90 -$296.10

-9.259% Bacco Construction Company $2,450.000 0.630 ACRE $1,543.50 -$157.50
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0038 39 Vegetation Management – All Areas (including preserved areas) 3 years

Smith Construction Inc. $7,800.000 12.130 ACRE $94,614.00

-8.333% Payne and Dolan $7,150.000 12.130 ACRE $86,729.50 -$7,884.50

-16.667% A. Lindberg & Sons $6,500.000 12.130 ACRE $78,845.00 -$15,769.00

-8.333% Bacco Construction Company $7,150.000 12.130 ACRE $86,729.50 -$7,884.50

0039 40 Ramps and Deck Structures

Smith Construction Inc. $367.000 980.000 SF $359,660.00

+8.992% Payne and Dolan $400.000 980.000 SF $392,000.00 +$32,340.00

+9.537% A. Lindberg & Sons $402.000 980.000 SF $393,960.00 +$34,300.00

+13.896% Bacco Construction Company $418.000 980.000 SF $409,640.00 +$49,980.00

0040 41 Stone Aggregate (Supply, Transport & Placement)

Smith Construction Inc. $50.000 205.000 CY $10,250.00

+40.000% Payne and Dolan $70.000 205.000 CY $14,350.00 +$4,100.00

+22.000% A. Lindberg & Sons $61.000 205.000 CY $12,505.00 +$2,255.00

+122.000% Bacco Construction Company $111.000 205.000 CY $22,755.00 +$12,505.00

0041 42 LVSP Pavement

Smith Construction Inc. $325.000 100.000 TON $32,500.00

-30.769% Payne and Dolan $225.000 100.000 TON $22,500.00 -$10,000.00

-30.769% A. Lindberg & Sons $225.000 100.000 TON $22,500.00 -$10,000.00

-44.308% Bacco Construction Company $181.000 100.000 TON $18,100.00 -$14,400.00

0042 43 Roll Out Beach Walk

Smith Construction Inc. $190.000 55.000 LF $10,450.00

-43.684% Payne and Dolan $107.000 55.000 LF $5,885.00 -$4,565.00

-57.895% A. Lindberg & Sons $80.000 55.000 LF $4,400.00 -$6,050.00

-29.474% Bacco Construction Company $134.000 55.000 LF $7,370.00 -$3,080.00

0043 44 Signage

Smith Construction Inc. $1,000.000 1.000 LS $1,000.00

+450.000% Payne and Dolan $5,500.000 1.000 LS $5,500.00 +$4,500.00

+4,097.500% A. Lindberg & Sons $41,975.000 1.000 LS $41,975.00 +$40,975.00

+4,097.500% Bacco Construction Company $41,975.000 1.000 LS $41,975.00 +$40,975.00

Bid Analysis:
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0044 45 Installation of Monitoring Benchmarks

Smith Construction Inc. $250.000 10.000 EA $2,500.00

+448.000% Payne and Dolan $1,370.000 10.000 EA $13,700.00 +$11,200.00

+448.000% A. Lindberg & Sons $1,370.000 10.000 EA $13,700.00 +$11,200.00

+500.000% Bacco Construction Company $1,500.000 10.000 EA $15,000.00 +$12,500.00

0045 46 Turbidity Curtain (3 each at 3400 feet)

Smith Construction Inc. $0.500 10,200.000 LF $5,100.00

+6,300.000% Payne and Dolan $32.000 10,200.000 LF $326,400.00 +$321,300.00

+7,500.000% A. Lindberg & Sons $38.000 10,200.000 LF $387,600.00 +$382,500.00

+5,992.000% Bacco Construction Company $30.460 10,200.000 LF $310,692.00 +$305,592.00

0046 47 Living Revetment (Comprised of Stone) - Shoreline Excavation (Suitable Material)

Smith Construction Inc. $12.000 10,059.000 CY $120,708.00

+91.667% Payne and Dolan $23.000 10,059.000 CY $231,357.00 +$110,649.00

+50.000% A. Lindberg & Sons $18.000 10,059.000 CY $181,062.00 +$60,354.00

-45.833% Bacco Construction Company $6.500 10,059.000 CY $65,383.50 -$55,324.50

0047 48 Living Revetment (Comprised of Stone) - Armor Stone - 1-2 Ton (A1 Stone)

Smith Construction Inc. $10.000 365.000 TON $3,650.00

+460.000% Payne and Dolan $56.000 365.000 TON $20,440.00 +$16,790.00

+400.000% A. Lindberg & Sons $50.000 365.000 TON $18,250.00 +$14,600.00

+450.000% Bacco Construction Company $55.000 365.000 TON $20,075.00 +$16,425.00

0048 49 Living Revetment (Comprised of Stone) - Quarried Cobble Sized Stone 4-8 inches (R2 Stone)

Smith Construction Inc. $19.000 81,760.000 TON $1,553,440.00

+52.632% Payne and Dolan $29.000 81,760.000 TON $2,371,040.00 +$817,600.00

+57.895% A. Lindberg & Sons $30.000 81,760.000 TON $2,452,800.00 +$899,360.00

+62.105% Bacco Construction Company $30.800 81,760.000 TON $2,518,208.00 +$964,768.00

0049 50 Living Revetment (Comprised of Stone) - Quarried Stone - 6-18 inches (R1 Stone)

Smith Construction Inc. $34.000 6,340.000 TON $215,560.00

-8.824% Payne and Dolan $31.000 6,340.000 TON $196,540.00 -$19,020.00

+11.765% A. Lindberg & Sons $38.000 6,340.000 TON $240,920.00 +$25,360.00

+1.471% Bacco Construction Company $34.500 6,340.000 TON $218,730.00 +$3,170.00

Bid Analysis:
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0050 51 Living Revetment (Comprised of Stone) - Blinding Stone (D Stone)

Smith Construction Inc. $36.500 113.000 TON $4,124.50

+23.288% Payne and Dolan $45.000 113.000 TON $5,085.00 +$960.50

+36.986% A. Lindberg & Sons $50.000 113.000 TON $5,650.00 +$1,525.50

+34.247% Bacco Construction Company $49.000 113.000 TON $5,537.00 +$1,412.50

0051 53 Pocket Beach - Shoreline Excavation (Suitable Material)

Smith Construction Inc. $12.000 6,370.000 CY $76,440.00

-50.000% Payne and Dolan $6.000 6,370.000 CY $38,220.00 -$38,220.00

+50.000% A. Lindberg & Sons $18.000 6,370.000 CY $114,660.00 +$38,220.00

-51.250% Bacco Construction Company $5.850 6,370.000 CY $37,264.50 -$39,175.50

0052 54 Pocket Beach - Quarried Stone - 6-18 inches (R1 Stone)

Smith Construction Inc. $34.000 3,409.000 TON $115,906.00

-8.824% Payne and Dolan $31.000 3,409.000 TON $105,679.00 -$10,227.00

+11.765% A. Lindberg & Sons $38.000 3,409.000 TON $129,542.00 +$13,636.00

+20.000% Bacco Construction Company $40.800 3,409.000 TON $139,087.20 +$23,181.20

0053 55 Pocket Beach - Armor Stone - 1-2 Ton (A1 Stone)

Smith Construction Inc. $10.000 2,276.000 TON $22,760.00

+440.000% Payne and Dolan $54.000 2,276.000 TON $122,904.00 +$100,144.00

+400.000% A. Lindberg & Sons $50.000 2,276.000 TON $113,800.00 +$91,040.00

+432.000% Bacco Construction Company $53.200 2,276.000 TON $121,083.20 +$98,323.20

0054 56 Pocket Beach - Armor Stone - 1-2 Ton (A2 Stone)

Smith Construction Inc. $10.000 457.000 TON $4,570.00

+1,120.000% Payne and Dolan $122.000 457.000 TON $55,754.00 +$51,184.00

+650.000% A. Lindberg & Sons $75.000 457.000 TON $34,275.00 +$29,705.00

+639.000% Bacco Construction Company $73.900 457.000 TON $33,772.30 +$29,202.30

0055 57 Pocket Beach - Geotextile

Smith Construction Inc. $4.000 728.000 SY $2,912.00

+37.500% Payne and Dolan $5.500 728.000 SY $4,004.00 +$1,092.00

+50.000% A. Lindberg & Sons $6.000 728.000 SY $4,368.00 +$1,456.00

+43.750% Bacco Construction Company $5.750 728.000 SY $4,186.00 +$1,274.00

Bid Analysis:
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0056 58 Pocket Beach – Beach Sand

Smith Construction Inc. $35.000 1,872.000 CY $65,520.00

+54.286% Payne and Dolan $54.000 1,872.000 CY $101,088.00 +$35,568.00

+57.143% A. Lindberg & Sons $55.000 1,872.000 CY $102,960.00 +$37,440.00

+59.143% Bacco Construction Company $55.700 1,872.000 CY $104,270.40 +$38,750.40

0057 59 Pocket Beach - Blinding Stone (D Stone)

Smith Construction Inc. $36.500 381.000 TON $13,906.50

+9.589% Payne and Dolan $40.000 381.000 TON $15,240.00 +$1,333.50

+36.986% A. Lindberg & Sons $50.000 381.000 TON $19,050.00 +$5,143.50

+10.685% Bacco Construction Company $40.400 381.000 TON $15,392.40 +$1,485.90

0058 60 North Outfall - Shoreline Excavation (Suitable Material)

Smith Construction Inc. $15.000 124.000 CY $1,860.00

+26.667% Payne and Dolan $19.000 124.000 CY $2,356.00 +$496.00

+20.000% A. Lindberg & Sons $18.000 124.000 CY $2,232.00 +$372.00

-7.333% Bacco Construction Company $13.900 124.000 CY $1,723.60 -$136.40

0059 61 North Outfall - Bedding Stone (D Stone)

Smith Construction Inc. $36.500 53.000 TON $1,934.50

+47.945% Payne and Dolan $54.000 53.000 TON $2,862.00 +$927.50

+36.986% A. Lindberg & Sons $50.000 53.000 TON $2,650.00 +$715.50

+42.740% Bacco Construction Company $52.100 53.000 TON $2,761.30 +$826.80

0060 62 North Outfall - Armor Stone - 1-2 Ton (A1 Stone)

Smith Construction Inc. $10.000 105.000 TON $1,050.00

+540.000% Payne and Dolan $64.000 105.000 TON $6,720.00 +$5,670.00

+400.000% A. Lindberg & Sons $50.000 105.000 TON $5,250.00 +$4,200.00

+493.000% Bacco Construction Company $59.300 105.000 TON $6,226.50 +$5,176.50

0061 63 South Outfall - Shoreline Excavation (Suitable Material)

Smith Construction Inc. $15.000 518.000 CY $7,770.00

+40.000% Payne and Dolan $21.000 518.000 CY $10,878.00 +$3,108.00

+6.667% A. Lindberg & Sons $16.000 518.000 CY $8,288.00 +$518.00

-57.667% Bacco Construction Company $6.350 518.000 CY $3,289.30 -$4,480.70

Bid Analysis:
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0062 64 South Outfall - Blinding Stone (D Stone)

Smith Construction Inc. $36.500 105.000 TON $3,832.50

+36.986% Payne and Dolan $50.000 105.000 TON $5,250.00 +$1,417.50

+36.986% A. Lindberg & Sons $50.000 105.000 TON $5,250.00 +$1,417.50

+40.822% Bacco Construction Company $51.400 105.000 TON $5,397.00 +$1,564.50

0063 65 South Outfall - Quarried Stone - 6-18 inches (R1 Stone)

Smith Construction Inc. $34.000 1,241.000 TON $42,194.00

-8.824% Payne and Dolan $31.000 1,241.000 TON $38,471.00 -$3,723.00

+11.765% A. Lindberg & Sons $38.000 1,241.000 TON $47,158.00 +$4,964.00

+17.059% Bacco Construction Company $39.800 1,241.000 TON $49,391.80 +$7,197.80

0064 66 South Outfall - Armor Stone - 1-2 Ton (A1 Stone)

Smith Construction Inc. $10.000 1,766.000 TON $17,660.00

+440.000% Payne and Dolan $54.000 1,766.000 TON $95,364.00 +$77,704.00

+400.000% A. Lindberg & Sons $50.000 1,766.000 TON $88,300.00 +$70,640.00

+423.000% Bacco Construction Company $52.300 1,766.000 TON $92,361.80 +$74,701.80

0065 67 South Outfall - Storm Sewer Headwall

Smith Construction Inc. $15,000.000 1.000 LS $15,000.00

-20.000% Payne and Dolan $12,000.000 1.000 LS $12,000.00 -$3,000.00

-60.000% A. Lindberg & Sons $6,000.000 1.000 LS $6,000.00 -$9,000.00

+51.333% Bacco Construction Company $22,700.000 1.000 LS $22,700.00 +$7,700.00

0066 68 Foredune Reinforcement – Beach Sand

Smith Construction Inc. $35.000 2,392.000 CY $83,720.00

+48.571% Payne and Dolan $52.000 2,392.000 CY $124,384.00 +$40,664.00

+57.143% A. Lindberg & Sons $55.000 2,392.000 CY $131,560.00 +$47,840.00

+59.714% Bacco Construction Company $55.900 2,392.000 CY $133,712.80 +$49,992.80

0067 69 Armor Stone Shoreline Stabilization - Quarried Stone - 6-18 inches (R1 Stone)

Smith Construction Inc. $34.000 408.000 TON $13,872.00

Payne and Dolan $34.000 408.000 TON $13,872.00 $0.00

+11.765% A. Lindberg & Sons $38.000 408.000 TON $15,504.00 +$1,632.00

+65.588% Bacco Construction Company $56.300 408.000 TON $22,970.40 +$9,098.40

Bid Analysis:
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0068 70 Armor Stone Shoreline Stabilization - Armor Stone - 1-2 Ton (A1 Stone)

Smith Construction Inc. $25.000 432.000 TON $10,800.00

+156.000% Payne and Dolan $64.000 432.000 TON $27,648.00 +$16,848.00

+100.000% A. Lindberg & Sons $50.000 432.000 TON $21,600.00 +$10,800.00

+171.200% Bacco Construction Company $67.800 432.000 TON $29,289.60 +$18,489.60

0069 71 Existing Armor Stone Re-Use

Smith Construction Inc. $10.000 1,000.000 TON $10,000.00

+190.000% Payne and Dolan $29.000 1,000.000 TON $29,000.00 +$19,000.00

+240.000% A. Lindberg & Sons $34.000 1,000.000 TON $34,000.00 +$24,000.00

+296.000% Bacco Construction Company $39.600 1,000.000 TON $39,600.00 +$29,600.00

0070 72 Sand (Supplied by City)

Smith Construction Inc. -$9.000 11,000.000 CY -$99,000.00

-22.222% Payne and Dolan -$7.000 11,000.000 CY -$77,000.00 +$22,000.00

-11.111% A. Lindberg & Sons -$8.000 11,000.000 CY -$88,000.00 +$11,000.00

-25.556% Bacco Construction Company -$6.700 11,000.000 CY -$73,700.00 +$25,300.00

0071 73 South Outfall – Geotextile

Smith Construction Inc. $4.000 456.000 SY $1,824.00

+37.500% Payne and Dolan $5.500 456.000 SY $2,508.00 +$684.00

+50.000% A. Lindberg & Sons $6.000 456.000 SY $2,736.00 +$912.00

+15.000% Bacco Construction Company $4.600 456.000 SY $2,097.60 +$273.60

0072 74 Armor Stone Shoreline Stabilization – Geotextile

Smith Construction Inc. $4.000 252.000 SY $1,008.00

+112.500% Payne and Dolan $8.500 252.000 SY $2,142.00 +$1,134.00

+50.000% A. Lindberg & Sons $6.000 252.000 SY $1,512.00 +$504.00

+82.500% Bacco Construction Company $7.300 252.000 SY $1,839.60 +$831.60

Section: Section ID - Section Description

Item %

72 items
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